



Pat Munro (Alness) Ltd
Caplich Quarry
Alness
Ross-shire IV17 0XU
Tel: 01349 882377
Fax: 01349 882019
VAT Reg Nr: 266 2329 54

CONTRACT QUOTATION

To: **Tain Community Council**
24 High Street
Tain

Date: 28/04/2026
Our Ref: C015546

IV19 1AE

Fax:
Phone: 07884 411671.

For the attention of: **Sandy Mackenzie**

Dear Sirs

Re: **Suspension Bridge - Golf Club, Tain - Surfacing Works**

Further to your recent enquiry, we are pleased to submit our quotation for the works associated with the above contract.


We hereby undertake to carry out the following:

Description	Units	Quantity	Rate	Value
Tain Community Footpath	BoQ			£23,973.66

All for the sum of **£23,973.66**

We hope that you will find this acceptable and thank you for the opportunity to tender for the said works.

Yours faithfully

 Chris Cameron
for Pat Munro (Alness) Ltd

Conditions

- Subject to company's standard conditions of sale.
- All rates quoted are strictly nett and will be subject to VAT at the prevailing rate.
- No retentions will be accepted if the value is below £10,000.00
- Based on the information available at the time of tender.
- Subject to remeasurement unless Stated Otherwise within this Quotation.
- Rates are current and subject to fluctuation.
- Programme to be mutually agreed on acceptance.
- Our Quotation is valid for a period of 30 days from the date of this quotation.
- Client/Main Contractor to provide the following attendances:- Welfare; Permissions & Permits; Traffic Management; Preparation of sub-base tolerance +/-10mm; Plant storage area; Clear access to work
- The rates quoted allow for the stated thickness only; any additional depth shall be charged as regulating at a rate of £N.A per tonne of additional material used.
- Rates quoted Do Not include any of the following:- Sweeping/cleaning; material testing on/off site; protection of adjacent surfaces; adjustment of service covers or alterations to utility apparatus

k) The quotation is based on 1 Nr site visits to complete the works; any additional site visits shall be charged as an extra over cost of £1,141.44 Per additional visit.

QUOTATION ACCEPTANCE

Please sign, date and return by fax / post

Tain Community Council
24 High Street
Tain

IV19 1AE

Pat Munro (Alness) Ltd
Caplich Quarry
Alness
Ross-shire IV17 0XU
Fax: 01349 882019

For the attention of: Chris Cameron

Dear Sirs

Suspension Bridge - Golf Club, Tain - Surfacing Works

With reference to the above, we have pleasure in confirming our acceptance of your quotation dated 14/04/2026 (Ref:C015546) in the sum of £23,973.66 , and would ask that you proceed with the works as described.

Yours faithfully

Tain Community Council

Date: _____

We wish to pay for the works by:-

Cheque

Credit/Debit Card

BACS

Bill of Quantities

Tain Community Council - Golf Club to Suspension Bridge Footway

Dated: 28 April 2026

Ref	Description	Quantity	Units	Rate	Value
	<u>Tain Community Footpath</u>				
	Mobilisation of Resources				
A	Mobilisation of labour & Plant to & from site	1	Visit	1,141.44	1,141.44
B	Welfare; Supervision & Setting out		Item	199.68	199.68
	Traffic Safety & Control				
C	Traffic management - Signage for complete closure of the footpath for the duration of the works		Item	336.00	336.00
	Footpath Surfacing - Overlaying Concrete				
D	Scrape existing concrete to prepare for asphalt surfacing	129	Sq.m	19.19	2,475.51
E	Supply, lay & compact AC10 Close graded Surface course macadam 60mm thick	129	Sq.m	35.51	4,580.79
	Footpath - Create new footpath next to failing concrete that cannot be used as an adequate base				
F	Excavate & remove existing soil; re-grade & compact any existing hardcore with fresh Type 1 sub-base as required	183	Sq.m	47.77	8,741.91
G	Supply, lay & compact AC10 Close graded Surface course macadam 60mm thick	183	Sq.m	35.51	6,498.33

To Collection: 23,973.66

Estimate No: x015546 - Tain Community Council - Golf Club to Suspension Bridge Footway

Summary

Ref	Description	Quantity	Units	Rate	Value
1	Tain Community Footpath				23,973.66
	Total:				23,973.66

Summary